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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MARIN COUNTY IN SAN
RAFAEL ON ROUTE 101 FROM 0.3 KM SOUTH OF ROUTE 101/580 SEPARATION TO 0.1 KM NORTH OF SAN
RAFAEL VIADUCT AND ON ROUTE 580 FROM BELLAM BOULEVARD TO ROUTE 101/580 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 13, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheet 613 is revised as follows:

"The quantities for Structural Backfill (Bridge) is revised from 750 m3 to 20 m3.  The quantities for
Column Casing is revised from 21,510 kg to 34,820 kg."

In the Special Provisions, Section 10-1.25, "MAINTAINING TRAFFIC," the following table is added after the fifth
paragraph:

"SB 101 Connector to EB 580 Connector OC at the ‘DTC28’ line temporary detour

Number Width Height
Vehicle Openings 1 7.8 4.6

Location Spacing
Falsework Pavement

Lighting
11.1 m R and L 12 staggered ½

space

(Width and Height in meters)
(R = Right side of traffic.   L = Left side of traffic)
(C = Centered overhead)"
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In the Special Provisions, Section 10-1.37, "EARTHWORK," the following paragraph is added after the first paragraph:

"For San Rafael Viaduct (Widen), the excavation limits for column casings are as follows:

A.  The horizontal limit of structure excavation for the column casings is 1.2 meters from
the face of the existing concrete pile extensions.

B.  The vertical limit of structure excavation for the column casings is from original 
ground down to 50 mm below the bottom of column casing.

Structure excavation for the column casings will be measured and paid for as structure excavation
(Type D)."

In the Proposal and Contract, the Engineer’s Estimate Items 76 and 159 are revised as attached.

To Proposal and Contract book holders:

Replace pages 6 and 10 of the Engineer's Estimate in the Proposal with the attached revised pages 6 and
10 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE
04-2261V4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 153221 REMOVE CONCRETE BARRIER M 3160

62 156590 REMOVE CRASH CUSHION (SAND
FILLED)

EA 11

63 157551 BRIDGE REMOVAL, LOCATION A LS LUMP SUM LUMP SUM

64 157552 BRIDGE REMOVAL, LOCATION B LS LUMP SUM LUMP SUM

65 157561 BRIDGE REMOVAL (PORTION),
LOCATION A

LS LUMP SUM LUMP SUM

66 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

67 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

68 190101 ROADWAY EXCAVATION M3 27 600

69 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

70 190140 TRENCH EXCAVATION M3 1430

71 192001 STRUCTURE EXCAVATION M3 330

72
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 2588

73
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 5255

74
(F)

049965 STRUCTURE EXCAVATION
(RETAINING WALL) (TYPE D)

M3 1653

75 193001 STRUCTURE BACKFILL M3 193

76
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 810

77
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 5964

78 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 87

79 193114 SAND BACKFILL M3 27

80 194001 DITCH EXCAVATION M3 640
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141
(S)

512502 ERECT PRECAST PRESTRESSED
CONCRETE BOX   GIRDER

EA 1

142 049974 FURNISH PRECAST CONCRETE
CLOSURE PANEL

EA 24

143
(S)

512520 ERECT PRECAST CONCRETE PANEL EA 24

144 515020 REFINISH BRIDGE DECK M2 200

145
(S)

049975 CORE AND PRESSURE GROUT
DOWELS (0-50 MM)

M 8

146
(S)

518050 PTFE BEARING EA 8

147
(S)

519117 JOINT SEAL (MR 30 MM) M 8

148
(S)

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 26

149
(S)

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 13

150
(S)

519129 JOINT SEAL ASSEMBLY
 (MR 101 MM - 160 MM)

M 14

151
(S)

519130 JOINT SEAL ASSEMBLY
 (MR 161 MM - 240 MM)

M 13

152
(S)

519142 JOINT SEAL (MR 40 MM) M 19

153
(S)

519144 JOINT SEAL (MR 50 MM) M 13

154
(S-F)

520101 BAR REINFORCING STEEL KG 15 200

155
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 793 200

156
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 281 000

157 035567 BAR REINFORCING STEEL (MINOR
STRUCTURE)

KG 6350

158
(S-F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 1400

159
(S-F)

550110 COLUMN CASING KG 34 820

160
(S-F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 77 690
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